
District 8

A&E Contract Outreach
Hazardous Waste Site Investigation 

Services
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March 29, 2017

9:00 am – 10:00 am

District 8 

464 West 4th Street, Room 805

San Bernardino, CA 92401



Agenda

 Welcome & Roundtable Introductions

 Purpose of the Outreach

 Small Business

 Contract Overview

 Contract Scope of Services

 Tentative Schedule

 Enhanced Selection Process

 Question and Answer Session

 Networking

 Adjourn
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Roundtable Introduction

 Firm Name and Individual Name (Plan 

to be a Prime or Sub)

 Caltrans Staff – Name, Title & Role
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Purpose of this Outreach

 Contract Overview

 Information Sharing

 Networking Opportunity

 Question and Answer Session
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Small Business
Caltrans District 8

San Bernardino and Riverside Counties

March 29, 2017



Small Business is Big Business at Caltrans

• The Caltrans District 8 Small Business office is committed to assisting Small 
Business (SB), Disadvantaged Business Enterprise (DBE) and Disabled 
Veteran Business Enterprise (DVBE) firms gain access to Federal and State 
contracting and procurement.



Disadvantaged Business Enterprise (DBE)

• Caltrans District 8 is committed to an overall DBE goal of 12.5 percent on its 
federal-funded projects based upon a race-neutral and race-conscious 
methodology. A DBE certification is based on: Social and Economic 
Disadvantage, Business Size Standards, Personal Net Worth, Ownership 
and Control. Nearly all Caltrans federally-funded projects will have a DBE 
utilization goal and so it is beneficial for qualified firms to become 
certified. Only DBE certified firm can qualify for this program and be 
counted in the 12.5 percent goal.



Small Business (SB), Disabled Veterans 
Business Enterprise (DVBE)

• Caltrans District 8 is committed to increasing the economic opportunity and 
development of SB DVBEs within State contracting. Caltrans has pledged to 
meet or exceed a 25% SB and 5% DVBE participation goal on State funded 
contracts and procurement opportunities.



Meeting the Goals:

• In order to help meet these goals, Caltrans District 8 hosts a number of 
educational and outreach events within San Bernardino and Riverside 
Counties. Annual events include: Surety (Bonding) Workshop, “How To Do 
Business With Caltrans,” DBE Certification Workshop, SB/DVBE Certification 
Workshop, Mandatory Pre Bid Meetings, Regional Small Business Council 
Meetings and Labor and Compliance Workshops. It is the goal of the 
District Small Business Office to promote opportunities that will increase 
the DBE, SB and DVBE utilization in Caltrans contracting and procurement.



Tools:

• www.Caltrans8.info

Select “Small Business Program” 

http://www.caltrans8.info/
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Tools:

• http://www.dot.ca.gov/obeo/

Office of Business and Economic Opportunity 

http://www.dot.ca.gov/obeo/


Contacts:

David Knudsen, Supervisor

David.Knudsen@dot.ca.gov (909) 383-4657

Elizabeth Philippon, Small Business Outreach and Title VI Liaison:
elizabeth.philippon@dot.ca.gov (909) 383-6396

Tiffany Williams, Small Business Liaison:

Tiffany.Williams@dot.ca.gov (909) 383-6482

mailto:David.Knudsen@dot.ca.gov
mailto:elizabeth.philippon@dot.ca.gov
mailto:elizabeth.philippon@dot.ca.gov


Contract Overview

Scope:

 On-Call Contract.  The Consultant shall perform 
consultation, research, professional and technical 
services required for Hazardous Waste Site Investigation 
services

Location: 

 District 8  - Riverside and San Bernardino Counties

Cost:

 Contract Estimated Value is approximated $1.7 - $2.0 
million

Duration: 

 Contract term is 3 years

 DBE Goal: 

 14%
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Scope of Services

Types of work include but are not limited to:
 Site Investigation & Site Characterizations

 Initial Site Assessments (Phase I) & Site Investigations (Phase II)

 Aerially Deposited Lead Investigation

 Limited site assessments and site investigations (Limited Phase I and Phase II)

 Risk Assessments

 Hazardous materials surveys & hazardous waste identification

 Record research and review

 Applying for and complying with regulatory permits

 Proposing and evaluating remedial alternatives or feasibility studies

 Development, design and preparation of plans, estimate and specification (PS&E) for 
hazardous waste removal/clean-up projects

 Development and preparing cost estimates for remedial activities

 Long term soil and/or groundwater monitoring

 Remediation work plan/preliminary design & remedial investigations

 Munitions and Explosives of Concern (MEC) and Material Potentially Presenting an Explosive 
Hazard (MPPEH) including Unexploded Ordnance (UXO) and Exploded Ordnance (EOD)
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Sample Type of Projects
17

EA PROJECT # CO RTE
BEGIN        

PM

END            

PM
PROJECT DESCRIPTION

1H290 0817000006 SBD 173 18.6 18.7 SBD 173 CONSTRUCT SOLDIER PILE WALL

1F141 0815000231 RIV 015 0 3 RIV 15 BRIDGE MAINTENANCE

1G670 0816000049 RIV 079 5.4 11.4
RIV 79 CONSTRUCT 8’ PAVED SHOULDERS AND

 WIDEN EXISTING CULVERTS

1F143 0815000233 RIV 015 38.2 51.5 RIV 15 BRIDGE MAINTENANCE

1C240 0812000275 SBD 010 3.25 3.85 SBD 10 ROADSIDE SAFETY IMPROVEMENTS IN ONTARIO

1F410 0814000216 RIV 010 110.47 110.47 RIV 10 PALEN DITCH BRIDGE RAIL UPGRADE

1C310 0812000284 RIV 010 9.57 14.1 RIV 10 ROADSIDE SAFETY IMPROVEMENTS IN BANNING

1F400 0814000215 SBD 66 UPGRADE TO STANDARD BRIDGE RAIL

1G490 0816000002 RIV 079 26.3 26.4 RIV 79 ADA REHABILITATION

0J780 0813000188 RIV 079 6.1 12.1 RIV 79 CONSTRUCT FOUR TURNOUTS

47642 0816000186 SBD 215 VAR VAR FIBER OPTIC

1G280 0815000192 SBD 18 VAR VAR BRIDGE REPAIR FIRE DAMAGE

1C680 0812000343 RIV VAR VAR VAR BRIDGE RAIL REPLACEMENT AT VARIOUS BRIDGES

1E720 0814000087 RIV 010 80 156.4 RIV 10 METHACRYLATE DECKS (VARIOUS ROUTES)

1C720 0813000003 SBD 015 96.1 124.24 SBD 15 REGRADE CENTER MEDIAN

0E332 0815000155 SBD 060 7.35 9.11 SBD 60 AUX LANE, WIDEN CONNECTOR, WIDEN RAMPS

0E331 0815000156 SBD 060 8.9 9.96 SBD 60 AUX LANE, WIDEN CONNECTOR, WIDEN RAMPS

0R380 0812000067 SBD 040 154.5 154.5 SBD 40 COLORADO RIVER BR REHAB

0N670 0800000536 RIV 074 28.1 37.4 RIV 74 HEMET RAISED MEDIAN CURB

1E460 0814000026 RIV 074 37.7 44.7 RIV 74 RAISED CURB MEDIAN

0G860 0814000132 SBD 040 105.3 105.6 SBD 40 UPGRADE SRRA

1C230 0812000276 RIV 060 10.7 13.3 RIV 60 RIVERSIDE REPLANT & GORE IMPROVEMENT

1C580 0812000333 RIV 015 6.8 7.6 RIV 15 SOURCE CONTROL IN TEMECULA

0R300 0812000056 RIV 111 47.25 55.26 RIV 111 SIDEWALKS & CURB RAMPS

1F600 0814000257 RIV 079 25.65 26.4 RIV 79 HEMET UPGRADE ADA

0R310 0812000057 RIV 074 11.76 14.37
RIV 74 RECONSTRUCT SIDEWALKS AND CURB 

RAMPS & DRIVEWAYS

1G470 0816000001 RIV 074 3 0 RIV 74 REPLACE BRIDGES/UPGRADE RAIL



Tentative Schedule

 Advertisement 4th week of April 2017

 SOQ Due 2nd week of May 2017

 Interview 4th week of May 2017

 Cost Negotiation 1st week of June 2017

 Award & Execution 2nd week of June 2017

18



OVERVIEW

A&E LEAN SIX SIGMA 

CONTRACT PROCESS

Revised March 17, 2017



A&E New Consultant Selection Process

http://www.dot.ca.gov/hq/dpac/aeinfo.htm



A&E LSS Projects
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• All Services Listed in Look Ahead Report (60 days)

• Previous Contract on Internet (Renewals Only)

• Begin Development of SOQ

• Begin Gathering Required Financial Documents

A&E Contract Planning Phase







Financial Documents Submittal 

Checklists
posted at http://www.dot.ca.gov/hq/dpac/aeinfo.htm



A&E Contract Procurement Process
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• 14 day ad for Renewal of Existing Contract

• On LAR for 60 days and Existing Contract Posted

• No Significant Change In Scope

• Expired within Last 36 Months

• 30 day ad for New A&E Contract

• Significant Change from Recently Active Contract

• Entirely New Scope

RFQ Advertisement



• Use Current SOQ Submittal Instructions

• SOQ Responsiveness Checklist

• Use of FILR to Submit Electronic SOQ Submittal

SOQ Development



• SOQ Responsiveness Check

• Selection Committee Evaluates SOQs (5 days)

• Strengths and Weaknesses Documented

Initial Evaluation

Short List Identified 
• Notice to All Responsive Firms

• Invitation to Interview

• Sample Example Task Order Provided



• Example Task Order presentation

• Presentation and Interview (5 days after 
determining short list)

• Reorder of Interview Structure

• Example Task Order Presentation (Part A)

• Consultant’s Technical Scenario Questions Review

• Consultant’s Oral Responses to Technical Scenario Questions (Part B1)

• Consultant’s Closing Statement on Technical Scenario Questions (Part B2) 

• Strengths and Weaknesses Documented 

Final Evaluation



• Most Highly Qualified Consulting Firm Identified (1 day)

• Notice to All Interviewed Firms

• Selected Firm Notified:

• Scheduled Negotiation Meeting

• Deadline to Submit Financial Documents Package

Consulting Firm Selection



• Scope Limited to Contract Fee, Escalation Rates, and 
Audits & Investigations’ Financial Document Assessment

• Coordinator Facilitates

• Contract Manager May Attend

Negotiation

Financial Document Assessment
• Financial Document Checklist (internet)

• Audits and Investigations Conducts Assessment

• Respond to Action Items within 48 hrs



• Consultant Provides Final Documents

• Cost Proposal

• Insurance Certificate

• Payee Data Record (Std 204)

• Contractor Certification Clauses (CCC-307)

• Return Signed Contract within 24 hrs of Receipt

Contract Execution



Contract specific questions must be directed to the DPAC 
Contract Analyst noted in the RFQ.



DPAC Website

For information and procedures on Caltrans A&E 

contracts, visit the Division of Procurements and 

Contracts (DPAC) website:

 http://www.dot.ca.gov/hq/dpac/aeinfo.htm

 http://www.dot.ca.gov/hq/dpac/ae/doc/lookahead.pdf 
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Question and Answer Session
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Networking
37



Adjourn
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